e T 10 Harvey Road
Bedford, NH 03110

HARVEY P: (603) 624-4600

F: (603) 668-0389
J— g | harveyconstruction.com

Job:  Dover Garrison Elementary School - Reno & Addition

Date:  11/13/2017

Alternates Trades
Alternate 1- Construct new addition, including associated work and demolition for new Entry indicated on Drawing 10.4. See Back - Up Estimate All Trades
Alternate 2 - Provide new toilet room instead of custodial closet. $9.161 A&P
Alternate 3 - Rooms 176A, 177A, 180A, 181A to become storage rooms. $7,359 A
Alternate 4 - Provide new built-in tack boards (homasote tackable wall surface withwood trim) at all corridor locations indicated on drawing A81.2 $17,311 A
Alternate 5 - Provide a Nitrogen Purge Kit for each of the two sprinkler zonesspecified in Section 211313, $3,164  Sprinkler
Alternate 6 - Provide variable refrigerant flow (VRTF) systems as scheduledwhich shall include roof curbs, structural roof support, roof flashing. $394 877 A S, & MEP
Alternate 7 -Construct Storage 167A, including new wall, finishes, fire stopping around penetrations through new and existing walls, and doors. $17.146 A

Total of Accepted Add Alternates $449.018
Starting Base Budget $6,094,659

After Total Additions & Deductions 56,543,677



